


Providing and fixing decoration and lighting of trees along both side of the road from main gate to Hall-II, Nursery to turning of SBRA i/c lighting of Director Residency, Visitor Hostel and L-20 lecture hall complete area in compliance to Institute Foundation Day from 02.11.2021 to 04.11.2021

S. No.	Description of Item	Days	Unit	QTY	Rate	Amount (in Rs.)	Amount (In Words)
1.	Decoration and lightening of main gate both side walls trees and emblem of IIT Kanpur.(Date:- 02.11.2021 and 04.11.2021)	2	Job	1			
	For additional day on 03.11.2021	1	Job	1			
2.	Decoration and lightening of Small Tree (Girth up to 0.75 m). (Date:- 02.11.2021 and 04.11.2021)	2	Job	328			
	For additional day on 03.11.2021	1	Job	328			
3.	Decoration and lighting of Medium Tree (Date:- 02.11.2021 and 04.11.2021)	2	Job	285			
	For additional day on 03.11.2021	1	Job	285			
4.	Decoration and lightening of Big Tree.(Date:- 02.11.2021 and 04.11.2021)	2	Job	226			
	For additional day on 03.11.2021	1	Job	226			
5.	Decoration and lightening of Director Residence, trees and Hedges etc.(Date:- 02.11.2021 to 04.11.2021)	--	Job	1			
6.	Decoration and lightening of Visitor Hostel East and North side. (Date:- 02.11.2021 and 04.11.2021)	2	Job	1			
	For additional day on 03.11.2021	1	Job	1			
7.	Decoration and lightening of Building of L-20 i/c front side of main surrounding area (Date:- 02.11.2021 and 04.11.2021)	2	Job	1			
	For additional day on 03.11.2021	1	Job	1			
					Total		
			CGST@				
			SGST@				
			Grand Total in Rs.				


(V.P.Singh)
Executive Engineer

Note: -

1. The rates quoted should be exclusive of GST.
2. The GST in percentage should be mentioned separately.